BRUHAT BENGALURU MAHANAGARA PALIKE

No: BBMP/EE/YNK.D/E-PMT/02/2020-21

Office of the Executive Engineer,
Yelahanka Division, BBMP office,
Yelahanka Bangalore – 560 064
Dated : 06-05-2020

SHORT TERM TENDER NOTIFICATION

(Through GOK e–Procurement Portal only)

((Single Cover and Two Cover System)

1. The Executive Engineer Yelahanka Division invites tenders on behalf of the commissioner, BBMP, Bengaluru from eligible Tenderers for the construction of works detailed in the table below. The tenderers may submit tenders for works given in the table through e-procurement portal of the Government of Karnataka (viz https://eproc.karnataka.gov.in).The Tenderers are advised to note the minimum qualification criteria specified in Clause 3 of the Instructions to Tenderers to qualify for award of the contract **as per standard tender document KW-1, KW-2, KW3 & KW4**
2. Tenders must be accompanied by Earnest Money Deposit specified for the work in the table below. Earnest money deposit will have to be in any one of the forms as specified in the Tender document (Minimum of Rs1,00,000/- through e-payment under of the following i.e., online / RTGS / NEFT / OTC and the balance by bank guarantee issued by Nationalized / Scheduled Bank and shall have to be valid for 180 days beyond the validity of the tender)
3. Tenders must be submitted online through e-procurement portal on or before 16.00 hours on **26-05-2020** and the opening of tenders will be as per the e-procurement portal guidelines.
4. GST Shall be Paid to the tendered amount separately
5. Other details can be seen in the tender documents.

SL. No	Ward No	Name of work	EST Cost (Rs. in Lakhs)	EMD in Rupees	Categ ory	Period of Complet ion
01	1	Providing and fixing of water purifiers to Govt Buildings in kempegowda ward No-01 of yelahanka Sub division.	5.00	12500.00	Others	90 days
02	1	Construction of Toilets at Govt PU collage in kempegowda ward No-01 of yelahanka Sub division.	15.00	37500.00	Others	90 days
03	1	Development of Burial Grounds at Venkatala in kempegowda ward No-01 of yelahanka Sub division.	15.00	18750.00	ST	90 days
04	1	Drilling of borewell and pipe line in kempegowda ward No-01 Limits of yelahanka Sub division.	15.00	37500.00	Others	90 days
05	1	Improvements to main and cross road at Bharath gowda layout and GKVK layout in kempegowda ward No-01 of yelahanka Sub division.	40.00	80000.00	Others	90 days
06	3	Drilling of borewells, Providing pipe line and construction of RO plants in Attur ward no 03 of yelahanka Satellite town sub division	30.00	60000.00	Others	90 days

/	3	Cnstruction of toilets at Anganavadi building in Attur ward No-03 of yelahanka satellite town sub division.	10.00	12500.00	SC	90 days
08	3	Providing and installation of CC camera in ward no 03 & 04 of yelahanka Satellite town sub division	10.00	25000.00	Others	90 days
09	3	Providing painting work to existing kerb stones,medians and benches at main and cross roads of Attur ward no 03 of yelahanka Satellite town sub division	20.00	25000.00	SC	90days
10	3	Providing and construction of foot path / walking path at Major sandeep unnikrishnan road from Doddaballapura main road junction to dairy circle in Attur ward no 03 of yelahanka Satellite town sub division	40.00	80000.00	Others	90 days
11	3	Improvements to parks at Major sandeep unnikrishnan road from Doddaballapura main road junction to dairy circle in Attur ward no 03 of yelahanka Satellite town sub division	70.00	140000.00	Others	90 days
12	4	Drilling of borewells and construction of RO plants in ward no -04 of yelahnka Satellite town sub division	30.00	30000.00	SC	90 days
13	4	Additional grant for construction of parking lots at 16th A & B cross roads in ward no:04 of Yelahanka Satellite town sub division	40.00	80000.00	Others	90 days
14	4	Providing painting work to existing kerb stones,medians and benches at main and cross roads of ward no 04 of yelahanka Satellite town sub division	15.00	18750.00	ST	90 days
15	4	construction of Public Toilet at NES circle in ward no 04 of yelahanka Satellite town sub division	30.00	60000.00	Others	90 days
16	4	Improvements to parks at Judicial layout in ward no 04 of yelahanka Satellite town sub division	25.00	50000.00	Others	90 days
17	4	Construction of street vendors zone in ward no 04 of yelahanka Satellite town sub ivision	40.00	80000.00	Others	90 days
18	4	Construction of drains and culverts at A Sector, B Sector and Matthrulayout in ward no:04	250.00	375000.00	Others	180 days

Tender Processing fee and EMD should be made in e-procurement portal only using any of the following four modes of e-payment.

1. Credit Card
2. Direct Debit
3. National Electronic Fund Transfer (NEFT)
4. Remittance of the bank counter (OTC)

Eligibility & Class of Contractors:

1) Class IV	-	Upto Rs 01.00 Lakh
2) Class III	-	Upto Rs 10.00 Lakhs
3) Class II	-	Upto Rs 25.00 Lakhs
4) Class I B	-	Upto Rs 100.00 Lakhs
5) Class I	-	Any amount

Calendar of events:

- Pre bid meeting will be held on **11-05-2020** at 15.00 hours in the office of the Executive Engineer (Yelahanka Division) to clarify the issue and to answer questions on any matter that may be raised at that stage as stated in "Instructions to Bidders" of the bidding document.
- Date of Opening of Technical Bids and Financial Proposals is **27 -05-2020 after 16:00 hours**

ESSENTIAL CONDITIONS:

1. The Tender Notification along with Blank Tender Form will be accessible in the website of GOK e-Procurement Platform (**http://eproc.karnataka.gov.in) website.**
2. The interested contractors / suppliers may download the tender documents. The contractors may choose or otherwise attending the pre-bid meeting indicated in the Invitation for Tender.
3. Tender documents may be downloaded from Government of Karnataka e-Procurement website **http://eproc.karnataka.gov.in** under login for Contractors. Aspiring Bidders/Contractors who have not registered in e-procurement should register before participating through the website https://eproc.karnataka.gov.in or contact e-Procurement Helpdesk at 080 – 22485867 / 22485927.
4. The contractors shall submit the digitally signed tenders electronically on or before the date and time of submission published in the e-procurement portal along with stipulated EMD notified in the tender document.
5. The contractor / supplier shall attach scanned DD or Bank Guarantee (for EMD) along with the bid on e-procurement portal and submit the original Bank Guarantee on before the last date and time notified in the Tender Document to the Tender Inviting authority.
6. The tenders will be evaluated only on confirmation of receipt of payment of EMD.
7. The Tender will remain valid for **180 Days** from the Date of Opening of Tender.
8. The Contractor is not eligible for submission of application for tender form if he has not put the tender after purchase of the tender document continuously for three times.
9. The Successful tenderer will have to execute an agreement with BBMP within **seven days** of receipt of intimation of Letter of Acceptance, failing which his tender will be summarily rejected without giving any further Notice.
10. The Contractor / Agency shall intimate the change, if any, in any of the addresses, in advance or maximum within one week of such change along with acknowledgement of noting down of such change in address from the bank, Income tax, GST authorities etc. Failure to do so liability lies on the Contractor / Agency what so ever.
11. The Work shall be commenced with all Men, Material Tools and Plants within 7 days from the Date of Work Order, failing to which it would be presumed that the Successful Tenderer is not interested in the Work and Action will be taken to get the Work executed through Alternate Agency at the risk and cost of the Former Tendered.
12. Defect Liability Period (DLP) and Maintenance Period will be as per Commissioner Order No: D/¦.J¸ï.Dgï/G-5317/2012-13 ¢£ÁAPÀ: 28.09.2012
13. FSD will be refunded only after Defect Liability Period (DLP) as per Condition 12.
14. Tenders must be accompanied by Earnest Money Deposit specified for the work in the Table below. Earnest Money Deposit will have to be in any one of the forms as specified in the Tender document and shall have to be valid for **90 days** beyond the validity of the tender.
15. For Asphalting works, like Pothole filling, Chip Carpeting, B.M & B.C etc., those who own their hot mix plant & mechanical paver only need apply. Such of those tenderer will have to furnish the list of machinery equipment along with the copy of the Registration Certificate at the time of scanning of tender documents.

.y of the Quality tests of all the materials and other tests have to be conducted by contractor as per .cations for Road and Bridge Works (5th Revision) and IRC:SP:11-1984 Handbook of Quality rol for Construction of Roads and Runways, IRC:SP:112-2017 Manual for Quality Control in Road , Bridge Works, IRC:SP:47-1998 Guidelines on Quality Systems for Road Bridges (Plain, Reinforced, restressed), RC:SP:57-2000 Guidelines for Quality Systems for Road Construction and Composite Concrete and SP:7-2005 National Building Code of India & other relevant Indian standards in his laboratory or any other Laboratory assigned by the BBMP on his own cost in presence of Engineer/ consultants appointed by BBMP.

17. As per Govt. Order No: LD 300/LET/2006, Dated: 18.07.2007, 1% of the bill amount will be deducted and remitted to Karnataka State Building & Other Construction Employees Welfare Board.
18. The Tenderers are advised to note the minimum qualification criteria specified in clause 3 of the Instructions to Tenderers to qualify for award of the contract **(Standard Tender Document KW 1 & 2** also Tenderers are advised to go through the Standard Bid Documents.
19. Any Corrigendum / Modification will be notified in the Notice Board of the Undersigned.
20. The BBMP reserves the right to accept/reject any or all tenders without assigning any reasons what so ever.
21. **Successful Tenderer should deliver to the employer a security deposit equivalent 5% of the Contract price in form of DD / Bank Guarantee in favour of Commissioner BBMP otherwise action will be initiated as per Standard Bid document clauses.**
22. **An additional security for unbalanced bids (difference amount) in the form of DD/ Bank Guarantee to be submitted in favour of Commissioner BBMP to the undersigned before opening of the technical bid otherwise there bids will be rejected.**
23. The Tender Accepting Authority shall have the power to accept or to reject any tender without assigning any reason thereof.
24. GST will be paid to the tendered amount separately only for 2018-19 schedule of rates and for GST/VAT is included in other than 2018-19 schedule of Rates.
25. As per Government Circular No. CI 81 MMN 2014 Dt: 18.02.2014 & ಗಭೂಇ:ಡಿಸಿಬಿ/ ಕಗಗು/ರಾ.ಪ.ಕೋ/2013–14 ದಿನಾಂಕ: 13.03.2014 the contractors are liable to pay royalty in terms of the contract if they are not able to produce the materials purchased document / MDP's from where they purchase.
26. Black Listed Contractors / in Govt. / Quasi Govt. / Boards / BBMP etc., are not eligible to quote, if found such Tenders will be rejected.
27. All the participants should produce all the original documents for verification whenever necessary.
28. The work shall be carried out as per the directions of the BBMP and if necessary in coordination with BESCOM, BWSSB, Other Utility Agencies and Engineer in charge of Work.
29. No Joint Venture / Consortium is permissible.
30. The Work shall be commenced with all Men and Machinery within 7 days from the Date of Work Order, failing which it would be presumed that the Successful Tenderer is not interested in the Work and Action will be taken to get the Work executed through Alternate Agency at the risk and cost of the Former Tenderers.
31. Conditional Tenders will not be entertained and they are summarily rejected.
32. Further particulars can be had from the office of the Executive Engineer, Yelahanka Division, and BBMP during the working days between 10.00 A.M. to 5.30 P.M.
33. The Construction Debris Generated from Work Shall be dumped in Designated Dumping Yards Only.
34. If the Contractor has any liability whatsoever to the BBMP / Govt the same will be deducted from the Contractors bills.
35. Bidder shall submit the bids electronically before the stipulated date and time for the submission published in e-procurement portal. No tenders can be submitted after the due date and time as the portal will not accept late tenders.
36. The contractor / supplier can modify and correct or upload any other relevant document in the portal before last date and time of submission on e-portal. No modifications or withdrawal of tender is possible the closing time of the submission of the tender.
37. In the event of the specified date of tender opening being declared a holiday for the tender inviting authority, the tenders will be opened the next immediate working day.
38. As per Commissioner inter Office Note No: D/¦Dgï/1629/18-19 Dated:18-08-2018. The Contractors to Implement/Entrusted the works in 3 shifts round the clock.

ıbmit the one set of Hard Copy with spiral Binding of all documents which are , e-portal to this office before opening the technical bid. Otherwise their bid will be

Contractors should shall not Quote below the minimum labour rates prevailing @ the time of tification. If so they shall be provide the Rate Analyses for the same. (To be uploaded in e-ıent plat form).

orks reserved for SC/ST category relaxation of Tender clauses will be applicable as per Government . No: FD 876 Exp-12/2017, Dated: 10-10-2017.

Sd/-
Executive Engineer
Yelahanka Division
Bruhat Bengaluru Mahanagara Palike

Copy to:

1. Personnel Secretary to Worshipful Mayor to bring to the kind notice of the Worshipful Mayor.
2. Personnel assistant to Deputy mayor to bring to the notice of Deputy Mayor
3. The Commissioner, BBMP for kind information.
4. Copy submitted to the Commissioner for kind information.
5. Copy submitted to the Special Commissioner (Projects) for kind information.
6. Copy submitted to the Addl. Commissioner (Finance) & Tender bulletin officer, BBMP for requesting to publish the tender notification in tender bulletin.
7. Copy submitted to the Joint Commissioner (Yelahanka) for kind information.
8. Copy submitted to the Engineer-In-Chief for kind information.
9. Copy submitted to the Chief Engineer (Yelahanka) for kind information.
10. Copy submitted The Deputy Commissioner (Bengaluru Urban) & The District Tender Bulletin Officer, K.G.Road, Bangalore – 560 001 for kind information & requested to arrange for publication and to send a copy of the same to this Office for further action.
11. Copy submitted to Chief Auditor / Chief Account officer for kind information
12. Copy submitted to A.C.F (Yelahanka) for information.
13. Copy to Public Relationship Officer, BBMP with request to make arrangements for publication of notification in two leading daily Kannada and English Bangalore based Newspapers as the case may be within next two days & requested to communicate the same to this Office as early as possible.
14. Copy to Acct.Suptd. / Cashier of Division office for Necessary Action..
15. Copy to IT Advisor with Soft copy for needful action to place in the BBMP website.
16. Copy to Store Keeper/ Records Section, Mayo Hall, Bangalore for information and need full action.
17. Copy to Assistant Executive Engineer (Yelahanka satellite Town Sub Division) for Information & Necessary Action.
18. Notice Board / Office Copy.

Executive Engineer
Yelahanka Division
Bruhath Bangalore Mahanagara Palike

ಅವರಿಗೂ ಕೈಗೊಳ್ಳಬೇಕು ಎಂದು ಸೂಚಿಸಿ ವಿಚಾರಣೆ ಮುಂದೂಡಿತು.

07.05.2020

ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ಕಾರ್ಯಪಾಲಕ ಅಧಿಯಂತರವರ ಕಚೇರಿ, ಯಲಹಂಕ ವಿಭಾಗ,
ಬೃಬೆಮಂಪಾ ಕಚೇರಿ ಯಲಹಂಕ, ಬೆಂಗಳೂರು - 560 064.

ಸಂಖ್ಯೆ : ಬೃಬೆಮಪಾ/ಕಾಪಾಅ/ಯಲಹಂಕ.ವಿ/ಇ-ಪಿಎಟಿ/02/2020-21 ದಿನಾಂಕ: 06-05-2020

ಅಲ್ಪಾವಧಿ ಟೆಂಡರ್ ಪ್ರಕಟಿಕೆ

(ಏಕ-ಲಕೋಟೆ ಮತ್ತು ದ್ವಿ-ಲಕೋಟೆ ಪದ್ಧತಿ)
(ಪಟಿಕೆ ಇ-ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್ ಪೋರ್ಟಲ್ ಮುಖಾಂತರ ಮಾತ್ರ)

ಕಾರ್ಯಪಾಲಕ ಅಧಿಯಂತರರು, ಯಲಹಂಕ ವಿಭಾಗ, ಬಿಬಿಎಂಪಿ, ಬೆಂಗಳೂರು ಇವರು ಆಯುಕ್ತರು, ಬಿಬಿಎಂಪಿ ಇವರ ವತಿಯಿಂದ ಈ ಕೆಳಕಂಡ ನಿರ್ಮಾಣ ಕಾಮಗಾರಿಗಾಗಿ ಅರ್ಹ ಗುತ್ತಿಗೆದಾರರಿಂದ ಟೆಂಡರ್‌ಗಳನ್ನು ಆಹ್ವಾನಿಸಿದ್ದಾರೆ.

ಕ್ರ. ಸಂ.	ಕಾಮಗಾರಿಯ ಹೆಸರು	ಅಂದಾಜು ಮೊತ್ತ (ರೂ. ಲಕ್ಷಗಳಲ್ಲಿ)	ಇಎಂಡಿ (ರೂ. ಗಳಲ್ಲಿ)
1	ಯಲಹಂಕ ಉಪ ವಿಭಾಗದ ವಾರ್ಡ್ ಸಂಖ್ಯೆ 1ರ ಕೆಂಪೇಗೌಡ ವಾರ್ಡ್‌ನ ಸರ್ಕಾರಿ ಕಟ್ಟಡಕ್ಕೆ ನೀರು ಶುದ್ಧೀಕರಣಗಳನ್ನು ಅಳವಡಿಸಿ ಒದಗಿಸುವುದು (ಇತರೆ)	5.00	12,500/-
2	ಯಲಹಂಕ ಉಪ ವಿಭಾಗದ ವಾರ್ಡ್ ಸಂಖ್ಯೆ 1ರ ಕೆಂಪೇಗೌಡ ವಾರ್ಡ್‌ನ ಸರ್ಕಾರಿ ಪಿಯೂ ಕಾಲೇಜಿನಲ್ಲಿ ಶೌಚಾಲಯಗಳ ನಿರ್ಮಾಣ (ಇತರೆ)	15.00	37,500/-
3	ಯಲಹಂಕ ಉಪ ವಿಭಾಗದ ವ್ಯಾಪ್ತಿಯ ವಾರ್ಡ್ ಸಂಖ್ಯೆ 1ರ ಕೆಂಪೇಗೌಡ ವಾರ್ಡ್‌ನ ವೆಂಕಟಾಲದಲ್ಲಿ ಸ್ಮಶಾನ ಭೂಮಿಯನ್ನು ಅಭಿವೃದ್ಧಿಪಡಿಸುವುದು (ವ. ವರ್ಗ)	15.00	18,750/-
4	ಯಲಹಂಕ ಉಪ ವಿಭಾಗದ ವ್ಯಾಪ್ತಿಯ ವಾರ್ಡ್ ಸಂಖ್ಯೆ 1ರ ಕೆಂಪೇಗೌಡ ವಾರ್ಡ್‌ನಲ್ಲಿ ಕೊಳವೆಬಾವಿಯನ್ನು ಕೊರೆಯುವುದು ಮತ್ತು ಪೈಪ್‌ಲೈನ್ ಒದಗಿಸುವುದು (ಇತರೆ)	15.00	37,500/-
5	ಯಲಹಂಕ ಉಪ ವಿಭಾಗದ ವಾರ್ಡ್ ಸಂಖ್ಯೆ 1ರ ಕೆಂಪೇಗೌಡ ವಾರ್ಡ್‌ನ ಥರ್ಡ್‌ಗೌಡ ಲೇಔಟ್ ಮತ್ತು ಜಕ್ಕಿಕೆ ಲೇಔಟ್‌ಗಳ ಮುಖ್ಯರಸ್ತೆ ಮತ್ತು ಅಡ್ಡ ರಸ್ತೆಗಳ ಸುಧಾರಣೆ ಪಡಿಸುವುದು (ಇತರೆ)	40.00	80,000/-
6	ಯಲಹಂಕ ಉಪನಗರದ ಉಪವಿಭಾಗದ ವಾರ್ಡ್ ಸಂಖ್ಯೆ 3ರ ಅಟ್ಟೂರು ವಾರ್ಡ್‌ನಲ್ಲಿ ಕೊಳವೆಬಾವಿಗಳನ್ನು ಕೊರೆಯುವುದು ಮತ್ತು ಪೈಪ್‌ಲೈನ್ ಒದಗಿಸುವುದು ಮತ್ತು ಆರ್‌ಓ ಘಟಕಗಳನ್ನು ನಿರ್ಮಾಣ ಮಾಡುವುದು (ಇತರೆ)	30.00	60,000/-
7	ಯಲಹಂಕ ಉಪನಗರದ ಉಪವಿಭಾಗದ ವಾರ್ಡ್ ಸಂಖ್ಯೆ 3ರ ಅಟ್ಟೂರು ವಾರ್ಡ್‌ನ ಅಂಗನವಾಡಿ ಕಟ್ಟಡದಲ್ಲಿ ಶೌಚಾಲಯಗಳ ನಿರ್ಮಾಣ (ವ. ಜಾತಿ)	10.00	12,500/-
8	ಯಲಹಂಕ ಉಪನಗರದ ಉಪವಿಭಾಗದ ವಾರ್ಡ್ ಸಂಖ್ಯೆ 3 ಮತ್ತು 4ರಲ್ಲಿ ಸಿಸಿ ಕ್ಯಾಮರಾಗಳನ್ನು ಸ್ಥಾಪಿಸಿ ಒದಗಿಸುವುದು (ಇತರೆ)	10.00	25,000/-
9	ಯಲಹಂಕ ಉಪನಗರದ ಉಪವಿಭಾಗದ ವಾರ್ಡ್ ಸಂಖ್ಯೆ 3ರ ಅಟ್ಟೂರು ವಾರ್ಡ್‌ನಲ್ಲಿನ ಮುಖ್ಯರಸ್ತೆ ಮತ್ತು ಅಡ್ಡ ರಸ್ತೆಗಳಲ್ಲಿ ಹಾಳಾಗಿರುವ ಕ್ರಿಬ್ ಸ್ಟೋನ್ಸ್, ಮೀಡಿಯನ್ಸ್ ಮತ್ತು ಬೆಂಚುಗಳಿಗೆ ಬಣ್ಣವನ್ನು ಬಳಿಯುವ ಕಾಮಗಾರಿಯನ್ನು ಒದಗಿಸುವುದು (ವ. ಜಾತಿ)	20.00	25,000/-
10	ಯಲಹಂಕ ಉಪನಗರದ ಉಪವಿಭಾಗದ ವಾರ್ಡ್ ಸಂಖ್ಯೆ 3ರ ಅಟ್ಟೂರು ವಾರ್ಡ್‌ನಲ್ಲಿನ ಮೇಜರ್ ಸಂದೀಪ್ ಉನ್ನಿಕೃಷ್ಣನ್ ರಸ್ತೆಯಲ್ಲಿ ದೊಡ್ಡಬಳ್ಳಾಪುರ ಮುಖ್ಯ ರಸ್ತೆ ಜಂಕ್ಷನ್‌ನಿಂದ ಡೀರಿ ವೃತ್ತದವರೆಗೆ ಪಾದಚಾರಿ ಮಾರ್ಗ/ ನಡಿಗೆ ಮಾರ್ಗವನ್ನು ನಿರ್ಮಾಣಮಾಡಿ ಒದಗಿಸುವುದು (ಇತರೆ)	40.00	80,000/-
11	ಯಲಹಂಕ ಉಪನಗರದ ಉಪವಿಭಾಗದ ವಾರ್ಡ್ ಸಂಖ್ಯೆ 3ರ ಅಟ್ಟೂರು ವಾರ್ಡ್‌ನಲ್ಲಿನ ಮೇಜರ್ ಸಂದೀಪ್ ಉನ್ನಿಕೃಷ್ಣನ್ ರಸ್ತೆಯಲ್ಲಿ ದೊಡ್ಡಬಳ್ಳಾಪುರ ಮುಖ್ಯ ರಸ್ತೆ ಜಂಕ್ಷನ್‌ನಿಂದ ಡೀರಿ ವೃತ್ತದವರೆಗಿನ ಪಾರ್ಕ್‌ಗಳನ್ನು ಸುಧಾರಣೆ ಪಡಿಸುವುದು (ಇತರೆ)	70.00	1,40,000/-
12	ಯಲಹಂಕ ಉಪನಗರದ ಉಪವಿಭಾಗದ ವಾರ್ಡ್ ಸಂಖ್ಯೆ 4ರಲ್ಲಿ ಕೊಳವೆಬಾವಿಗಳನ್ನು ಕೊರೆಯುವುದು ಮತ್ತು ಆರ್‌ಓ ಘಟಕಗಳನ್ನು ನಿರ್ಮಾಣ ಮಾಡುವುದು (ವ. ಜಾತಿ)	30.00	30,000/-
13	ಯಲಹಂಕ ಉಪನಗರದ ಉಪವಿಭಾಗದ ವಾರ್ಡ್ ಸಂಖ್ಯೆ 4ರಲ್ಲಿನ 16ನೇ ಎ ಮತ್ತು ಬಿ ಅಡ್ಡ ರಸ್ತೆಗಳಲ್ಲಿ ಪಾರ್ಕಿಂಗ್ ಲಾಟ್ ನಿರ್ಮಾಣಕ್ಕೆ ಹೆಚ್ಚುವರಿ ಅನುದಾನ (ಇತರೆ)	40.00	80,000/-
14	ಯಲಹಂಕ ಉಪನಗರದ ಉಪವಿಭಾಗದ ವಾರ್ಡ್ ಸಂಖ್ಯೆ 4ರಲ್ಲಿನ ಮುಖ್ಯರಸ್ತೆ ಮತ್ತು ಅಡ್ಡ ರಸ್ತೆಗಳಲ್ಲಿ ಹಾಳಾಗಿರುವ ಕ್ರಿಬ್ ಸ್ಟೋನ್ಸ್, ಮೀಡಿಯನ್ಸ್ ಮತ್ತು ಬೆಂಚುಗಳಿಗೆ ಬಣ್ಣವನ್ನು ಬಳಿಯುವ ಕಾಮಗಾರಿಯನ್ನು ಒದಗಿಸುವುದು (ವ. ವರ್ಗ)	15.00	18,750/-
15	ಯಲಹಂಕ ಉಪನಗರದ ಉಪವಿಭಾಗದ ವಾರ್ಡ್ ಸಂಖ್ಯೆ 4ರಲ್ಲಿನ ಎನ್‌ಇಎಸ್ ವೃತ್ತದಲ್ಲಿ ಸಾರ್ವಜನಿಕ ಶೌಚಾಲಯ ನಿರ್ಮಾಣ (ಇತರೆ)	30.00	60,000/-
16	ಯಲಹಂಕ ಉಪನಗರದ ಉಪವಿಭಾಗದ ವಾರ್ಡ್ ಸಂಖ್ಯೆ 4ರಲ್ಲಿನ ನ್ಯಾಯಾಂಗ ಬಡಾವಣೆಯಲ್ಲಿನ ಪಾರ್ಕ್‌ಗಳನ್ನು ಸುಧಾರಣೆ ಪಡಿಸುವುದು (ಇತರೆ)	25.00	50,000/-
17	ಯಲಹಂಕ ಉಪನಗರದ ಉಪವಿಭಾಗದ ವಾರ್ಡ್ ಸಂಖ್ಯೆ 4ರಲ್ಲಿ ಸ್ಕೇಟ್ ವೆಂಡರ್‌ಝೋನ್ ನಿರ್ಮಾಣ (ಇತರೆ)	40.00	8,00,000/-
18	ವಾರ್ಡ್ ಸಂಖ್ಯೆ 4ರಲ್ಲಿನ ಎ ಸೆಕ್ಟರ್‌ನಲ್ಲಿ ಚರಂಡಿ ಮತ್ತು ಕಲ್ವರ್ಟ್ ನಿರ್ಮಾಣ (ಇತರೆ)	250.00	3,75,000/-

ಟೆಂಡರ್ ದಿನಾಂಕಗಳು: (1) ಟೆಂಡರ್ ದಾಖಲೆಗಳನ್ನು ಇ-ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್ ಪೋರ್ಟಲ್ https://eproc.karnataka.gov.in ನಿಂದ ಡೌನ್‌ಲೋಡ್ ಮಾಡಿಕೊಳ್ಳಬಹುದು. (2) ಆನ್‌ಲೈನ್ ಮೂಲಕ ಇ-ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್‌ನಲ್ಲಿ ಟೆಂಡರ್ ಸಲ್ಲಿಸಲು ಕೊನೆಯ ದಿನಾಂಕ: 27-05-2020ರ ಸಂಜೆ 4.00 ಗಂಟೆಯವರೆಗೆ. (3) ಬಿಡ್ ಪೂರ್ವ ಸಭೆಯ ದಿನಾಂಕ : 11.05.2020ರಂದು ಮಧ್ಯಾಹ್ನ 3.00 ಗಂಟೆಗೆ ಈ ಮೇಲಿನ ಕಚೇರಿಯಲ್ಲಿ, (4) ತಾಂತ್ರಿಕ ಮತ್ತು ಆರ್ಥಿಕ ಪ್ರಸ್ತಾವೆಗಳನ್ನು ತೆರೆಯುವ ದಿನಾಂಕ: 27.05.2020ರ ಸಂಜೆ 4.00 ಗಂಟೆಯ ನಂತರ. ಹೆಚ್ಚಿನ ವಿವರಗಳನ್ನು ಮೇಲ್ಕಂಡ ಕಚೇರಿಯಿಂದ ಕೆಲಸದ ವೇಳೆಯಲ್ಲಿ ಅಥವಾ ವೆಬ್‌ಸೈಟ್ https://eproc.karnataka.gov.in ನಲ್ಲಿ ಪಡೆದುಕೊಳ್ಳಬಹುದಾಗಿದೆ.

ಕಂಟೇನ್ಮೆಂಟ್ ಜೋನ್

ಉತ್ತು ಬರುವ ಸಮಸ್ಯೆಗಳಿವೆ.

ಬಿಬಿಎಂಪಿ ವ್ಯಾಪ್ತಿ ಪ್ರದೇಶಗಳನ್ನು ಲಾಕ್‌ಡೌನ್ ಸಡಿಲಿಕೆಗೆ ಅನುಕೂಲವಾಗುವಂತೆ ವಿಂಗಡಿಸಲು ರಾಜ್ಯ ಸರ್ಕಾರ ಆದೇಶ ನೀಡಿತ್ತು. ಅದರಂತೆ, ಈಗಾಗಲೇ ನಗರವನ್ನು 7 ವಲಯಗಳನ್ನಾಗಿ ಗುರುತಿಸಿ ವರದಿ ನೀಡಲಾಗಿದೆ. ಅದನ್ನಾಧರಿಸಿ ಸಡಿಲಿಕೆ ಸಿಕ್ಕರೆ ಅನುಕೂಲವಾಗಲಿದೆ ಎಂದು ಅನಿಲ್‌ಕುಮಾರ್ ಮಾಹಿತಿ ನೀಡಿದ್ದಾರೆ.

ಕಂಟೇನ್ಮೆಂಟ್ ಜೋನ್ 25ಕ್ಕೆ ಏರಿಕೆ: ಬಿಬಿಎಂಪಿ ವ್ಯಾಪ್ತಿಯಲ್ಲಿ 3 ದಿನಗಳ ಹಿಂದೆ 22 ಕಂಟೇನ್‌ಮೆಂಟ್ ಜೋನ್‌ಗಳನ್ನು ಗುರುತಿಸಿ ಸೀಲ್ ಮಾಡಲಾಗಿತ್ತು. ಆದರೆ ಈಗ ಹೊಂಗಸಂದ್ರದ ಮಂಗಮ್ಮನಪಾಳ್ಯ, ಬೇಗೂರು, ಬಿಟಿಎಂ ಲೇಔಟ್ ಹಾಗೂ ಶಿವಾಜಿನಗರದ ಬಾಂದನಿ ಟೌಕ್ ಹೊಸದಾಗಿ ಸೇರ್ಪಡೆಯಾಗಿದ್ದು, ಕಂಟೇನ್ಮೆಂಟ್ ಪ್ರದೇಶಗಳ ಸಂಖ್ಯೆ 25ಕ್ಕೆ ಏರಿಕೆಯಾಗಿದೆ. ಸುಧಾಮನಗರ ಹಾಗೂ ಹೊಂಗಸಂದ್ರ ವಾರ್ಡ್‌ಗಳಲ್ಲಿ ತಲಾ 2 ಪ್ರದೇಶಗಳನ್ನು ಸೀಲ್ ಮಾಡಲಾಗಿದೆ.

ವಲಯವಾರು ಕಂಟೇನ್‌ಮೆಂಟ್ ಪ್ರದೇಶಗಳು	
ಬೊಮ್ಮನಹಳ್ಳಿ	ಬಿಳೇಕಹಳ್ಳಿ, ಹೊಂಗಸಂದ್ರ, ಮಂಗಮ್ಮನಪಾಳ್ಯ, ಬೇಗೂರು
ಮಹದೇವಪುರ	ಹಗದೂರು
ಬೆಂಗಳೂರು ಪೂರ್ವ	ರಾಧಾಕೃಷ್ಣ ದೇವಸ್ಥಾನ, ಮಾರುತಿ ಸೇವಾ ನಗರ, ರಾಮಸ್ವಾಮಿ ಪಾಳ್ಯ, ಪುಲಿಕೇಶಿನಗರ, ಶಿವಾಜಿನಗರ, ವಸಂತನಗರ
ಬೆಂಗಳೂರು ದಕ್ಷಿಣ	ಸುಧಾಮನಗರ, ಹೊಸಹಳ್ಳಿ, ಹಂಪಿನಗರ, ಬಾಪೂಜಿನಗರ, ದೀಪಾಂಜಲಿನಗರ, ಕರೀಸಂದ್ರ, ಬೈರಸಂದ್ರ, ಬಿಟಿಎಂ ಲೇಔಟ್
ಬೆಂಗಳೂರು ಪಶ್ಚಿಮ	ಪಾದರಾಯನಪುರ, ಜಗಜೀವನರಾಮ್ ನಗರ, ಬಲವಾದಿಪಾಳ್ಯ, ಕೃ.ರಾ. ಮಾರುಕಟ್ಟೆ
ರಾಜರಾಜೇಶ್ವರಿನಗರ	ಆರ್.ಆರ್. ನಗರ, ಯಶವಂತಪುರ



ಕರೊನಾ ವೈರಸ್‌ನಿಂದ ರಾಷ್ಟ್ರದಲ್ಲಿ ನಡೆಯುತ್ತಿರುವ ಲೆಳವಡಿಗೆಗಳ ಬಗ್ಗೆ ಬಿಜೆ
ರಾಷ್ಟ್ರೀಯ ಅಧ್ಯಕ್ಷ ಜೆ.ಪಿ. ನಡ್ಡಾ ಬುಧವಾರ ಆದಿಚುಂಚನಗಿರಿ ಮಠದ ಪೀಠಾ
ಡಾ. ಶ್ರೀ ನಿರ್ಮಲಾನಂದನಾಥ ಸ್ವಾಮೀಜಿ, ರಾಷ್ಟ್ರೀಯ ಸ್ವಯಂ ಸೇವಕ ಸಂಘ
ಡಾ. ಕೃಷ್ಣ ಗೋಪಾಲ್‌ಜಿ, ಬಿಜೆಪಿ ರಾಷ್ಟ್ರೀಯ ಸಂಘಟನಾ ಕಾರ್ಯದರ್ಶಿ ಬಿ.ಎ
ಸಂತೋಷ್, ಅಹಮದಾಬಾದ್‌ನ ಶ್ರೀ ಪರಮಾನಂದ ಸ್ವಾಮೀಜಿ ಹಾಗೂ ಯೋ
ಗುರು ಬಾಬಾ ರಾಮ್‌ದೇವ್ ಜತೆ ವಿಡಿಯೋ ಸಂವಾದ ನಡೆಸಿದರು.

ಲಾಕ್‌ಡೌನ್ ವೇಳೆ ಸಂಕಷ್ಟಕ್ಕೆ ಒಳಗಾದ ಕಾರ್ಮಿಕರು
ತಿಂಗಳಿಗೂ ಹೆಚ್ಚು ಕಾಲ ದುಡಿಮೆಯಿಲ್ಲದೆ ಸಮಸ್ಯೆ ಆ

ಸರ್ಕಾರದ ವಿ

15 ವರ್ಷಗಳಿಂದ ಕಟ್ಟಡ ಕೆಲಸ ಮಾಡುತ್ತಿದ್ದೇನೆ. ಆದರೆ, ಇದೇ ಮೊದಲ ಬಾರಿಗೆ ಲಾಕ್‌ಡೌನ್‌ನಿಂದ ಕೆಲಸವಿಲ್ಲದೆ ಬೇರೆಡೆ ಕೈಯೊಡ್ಡಿ ಊಟ ಮಾಡುವ ಪರಿಸ್ಥಿತಿ ನಿರ್ಮಾಣವಾಗಿತ್ತು. ಇಂತಹ ಕಷ್ಟದ ಸಂದರ್ಭದಲ್ಲಿ ಸರ್ಕಾರ ಕಾರ್ಮಿಕರಿಗೆ ಮತ್ತೆ 3 ಸಾವಿರ ರೂ. ಕೊಡಲು ಮುಂದಾಗಿರುವುದರಿಂದ ಅನುಕೂಲವಾಗಿದೆ.

| ಷಷ್ಠಿ ಶಂಕರ್ ಕಟ್ಟಡ ಕಾರ್ಮಿಕ

ಕಳೆದ 6 ತಿಂಗಳ ಹಿಂದೆ ಕಾರನ್ನು ಖರೀದಿಸಿ ಓಲಾ/ ಉಬರ್ ಲಿಂಕ್ ಮಾಡಿ ವಾಹನ ಚಾಲಕನಾಗಿ ಕೆಲಸ ಮಾಡುತ್ತಿದ್ದೇನೆ. ಆದರೆ ಲಾಕ್‌ಡೌನ್‌ನಿಂದ ಅತ್ಯಂತ ಕಷ್ಟ ಎದುರಾಗಿತ್ತು. ಗಾಡಿಗೆ ಡೀಸೆಲ್ ಹಾಕಿಸಲೂ ಹಣವಿಲ್ಲದೆ ಸಾಲ

ಸ್ಪೀಕರ್

ನಮಗೆ ಆ